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GCA-4390
COOPERATIVE AGREEMENT
For the DESIGN, CONSTRUCTION, AND OPERATION of the
1-405 KIRKLAND NICKEL STAGE 1 AND STAGE 2 PROJECTS

THIS AGREEMENT is made and entered into by the CITY OF KIRKLAND,
hereinafter referred to as the “CITY”, and the STATE OF WASHINGTON, DEPARTMENT
OF TRANSPORTATION, acting by and through the Secretary of the Department of
Transportation, hereinafter referred to as the “STATE”, collectively referred to as the
“PARTIES” and individually referred to as “PARTY”.

WHEREAS, the STATE, in the interest of providing congestion relief and improved transit
service in the 1-405 Corridor, proposes improvements along 1-405 within the CITY in two
projects known as “Kirkland Nickel — Stages 1 and 2” and individually as Stage 1 and Stage 2,
respectively, hereinafter referred to as the “PROJECTS”; and

WHEREAS, the proposed PROJECTS will require the STATE to perform certain work on the
CITY’s facilities; and

WHEREAS, the STATE, having secured full funding for the PROJECTS, is willing to
undertake the construction of said PROJECTS; and

WHEREAS, the CITY is willing to consent to the execution of said PROJECTS upon the terms
and conditions herein stated; and

WHEREAS, the STATE will build the PROJECTS using the design-build method of
contracting; and

WHEREAS, the design-build method of contracting is flexible, allowing for the development
and finalization of plans during the contract, unlike the typical design-bid-build method of
contracting; and

WHEREAS, due to the flexible nature of design-build contracting, the PARTIES desire this
AGREEMENT which defines the roles and responsibilities of the PARTIES related to design,
construction, maintenance and operation of the PROJECTS; and

WHEREAS, the PARTIES executed a Memorandum of Understanding on April 5, 2004, that
described how the PARTIES would cooperate during design and construction of the PROJECTS;
and

WHEREAS, the PARTIES desire to further define communication channels and roles that were
included in said Memorandum of Understanding; and



WHEREAS, the CITY, the STATE, and the Kirkland Advisory Committee have had ongoing
communication and negotiations that have resulted in many design decisions for elements within
the PROJECTS; and

WHEREAS, the PARTIES desire to identify and record these design decisions; and

WHEREAS, the PARTIES recognize future supplements to this AGREEMENT, which could be
in the form of Turnback Agreements, Cooperative Agreements, and other types of agreements,
may be necessary to record final design decisions and define cost estimates and billings related
to the design, construction, maintenance and operation of the PROJECTS;

NOW, THEREFORE, by virtue of RCW 47.28.140 and in consideration of the terms,
conditions, covenants, and performances contained herein, or attached and incorporated and
made a part hereof, it is mutually agreed as follows:

1. GENERAL

The STATE will construct improvements along the 1-405 corridor, the general limits of which
are shown and described on Exhibit A, attached hereto and by this reference made part of this
AGREEMENT. These improvements will be constructed in two Stages: Stage 1 and Stage 2.
Components of both Stages are described in Exhibit B, attached hereto and by this reference
made part of this AGREEMENT.

2. ROLES
The PARTIES acknowledge that the STATE will enter into future contractual agreement(s) with
a Design-Builder for design and construction of the PROJECTS. Therefore, the CITY agrees to
direct all communication related to specific aspects of the PROJECTS through the appropriate
STATE representatives for:

Construction: 1-405 Contract Manager

Design: 1-405 Design Manager

Traffic Control: 1-405 Traffic Control Manager

Public Information: 1-405 Public Information Manager

All Other Inquiries: 1-405 Segment Manager

The CITY agrees to provide members for both the PROJECTS’ 1-405 Maintenance and
Operations Task Force and the PROJECTS’ Public Involvement Task Force; these task forces
serve as advisory groups to the PROJECTS’ Design-Builder. The CITY-selected members will
attend regular meetings of these task forces.

The CITY’s task force representative(s) agree to assist in expediting CITY review and approval
of all Design-Build submittals that are required to be made to the CITY, such as, but not limited
to, detour and traffic control plans. The STATE’s Design Builder is responsible for making all
submittals directly to the CITY for review.

The PARTIES recognize the importance of timeliness in reviews, avoidance of delays, and
minimizing costs for the PROJECTS, and the mutual benefit provided in shortening plan and



proposal review times. To that end, the PARTIES commit to cooperate in reducing plan review
times.

The CITY may choose, at its discretion, to reconvene the Kirkland Advisory Committee,
hereinafter referred to as the “KAC,” to obtain input regarding proposed design changes within
the CITY’s corporate limits. The CITY may also choose to convene and involve the KAC as the
CITY deems necessary to continue distributing community information and maintaining
committee and community involvement.

The STATE agrees to make presentations to the CITY and the KAC when requested to do so by
the CITY.

The PARTIES agree to meet after construction of the Stage 1 project to review “lessons
learned” regarding roles, responsibilities, and processes. The PARTIES further agree that, based
on the outcome of the “lessons learned,” this AGREEMENT may be supplemented to further
develop the roles, responsibilities, and processes prior to construction of the Stage 2 project.

The PARTIES agree to fund and be 100 percent responsible for their own respective costs
associated with staff time necessary to fulfill their roles and responsibilities as identified in this
AGREEMENT.

3. DESIGN

A. Geometric Elements: All plans for the PROJECTS will follow the 1-405 Plan Preparation
Manual using STATE design standards within limited access areas and CITY design standards
for CITY streets outside of limited access areas. Existing roadway geometrics are identified in
Exhibit C, attached hereto and by this reference made part of this AGREEMENT. Roadway and
pedestrian improvements for the PROJECTS that have been agreed to by the PARTIES are
identified in Exhibit D, attached hereto and by this reference made part of this AGREEMENT.

B. Aesthetic Elements: The PARTIES agree that all aesthetic elements incorporated in the
PROJECTS will conform to the guidelines described in the 1-405 Urban Design Guidelines,
hereinafter referred to as the UDG. The PARTIES have agreed to the aesthetic elements
identified and described in the UDG. The PARTIES understand that the engineering details of
aesthetic elements identified in the UDG are undergoing final review; this review will not change
the concepts developed during the context sensitive solutions process. Details of aesthetic
elements agreed to by the PARTIES for the PROJECTS are identified in Exhibit E, attached
hereto and by this reference made part of this AGREEMENT.

C. Storm Drainage on Northeast 116" Street: The PARTIES recognize there are current
storm drainage problems at the Northeast 116™ Street / 1-405 Interchange, due to capacity
problems of the existing storm drainage system and the amount of water flowing to this system.
To alleviate these problems, the PARTIES have agreed to the storm drainage design elements
identified in Exhibit F, attached hereto and by this reference made part of this AGREEMENT,
which will be constructed as part of the PROJECTS.



D. Design Changes: If the STATE’s Design-Builder proposes a design change to an element
within the CITY’s corporate limits, the STATE agrees to present the change to the CITY for
concurrence.

If the CITY proposes a change to a design element within the CITY’s corporate limits in either
Stage of the PROJECTS, the CITY shall request a meeting through the appropriate STATE
representative with the STATE’s Design-Builder. The STATE agrees to meet in a cooperative
spirit to review and discuss the proposed change. If the STATE determines the proposed change
to be feasible and appropriate, the PARTIES shall negotiate the responsibilities for payment of
costs associated with the requested change based on the benefits of the proposed change to each
PARTY. If the PARTIES can mutually agree on payment responsibilities, the STATE will
implement the change. The consideration of potential schedule delays which may result in
additional cost will be of paramount importance to both PARTIES, with reducing cost as the
primary goal and acknowledged mutual benefit.

E. Design Review: The STATE will provide the CITY 60percent design level plans for review.
The CITY will review the plans to ensure conformance with the appropriate STATE Request for
Proposal and applicable CITY regulations. The CITY agrees to complete the review within 9
(nine) business days from receipt of the plans.

4. UTILITIES

The CITY agrees to complete encasing, with steel pipe, the entire length of the CITY’s uncased
18 inch diameter gravity sanitary sewer line crossing under 1-405, located just south of the
Northeast 116™ Street Interchange and identified in Washington State Department of
Transportation (WSDOT) Utility Permit #14555, as soon as possible and no later than August
31, 2005.

The CITY has a communication conduit located above and in the same trench as the Abovenet
Fiber cables installed by Metro Fiber Networks in accordance with WSDOT Utility Permit
#17585. These utilities are not in the planned project impact area and are not slated for
relocation during construction of the PROJECTS. However, in the event that the CITY’s conduit
is impacted, the CITY shall provide measures to have it relocated in conjunction with the
concurrent Abovenet Fiber cable relocation activities.

All Utility work will be in accordance with the terms of the applicable Utility Permit or Utility
Franchise.

5. TRAFFIC CONTROL AND DETOUR PLAN APPROVAL PROCESS

The STATE’s Design-Builder shall submit proposed road closures, detours, and traffic control
plans involving CITY streets to the CITY’s Public Works Department for approval. The CITY
shall review each submittal and return it to the Design-Builder within ten (10) business days after
receipt of plans, indicating either “approved”, “approved with comments”, or “not approved,
contractor to revise and resubmit”.

6. PERMITS



The STATE, and/or its Design-Builder, will apply for and obtain all necessary permits for work
within the corporate limits of the CITY and regulated by the CITY, including but not limited to:
e Exceptions to the Hours for Development Activity (per Kirkland Zoning Code 115.25)
e Noise Variance Approvals (per Kirkland Zoning Code 115.95)
¢ Right-of-Way use permit, which includes all utility and road construction work within the
CITY’s right-of-way. This includes, but is not limited to, review of haul routes, proposed
road closures, design and construction of sewers, utilities, road grades, sidewalks, curbs,
driveway curb cuts, pavement sections, etc.
e Land Surface Modification permit for the purpose of addressing local critical area
requirements related to wetlands mitigation at Forbes Lake per the Kirkland Zoning Code
and consistent with Washington state and federal requirements

7. WETLAND MITIGATION SITES

The PARTIES have worked closely to locate wetland mitigation sites that assured maximum
value to the environment and that were agreeable to both PARTIES. The sites that were
selected, and general details regarding design, construction, and maintenance for each site, are
included in Exhibit G, attached hereto and by this reference made part of this AGREEMENT.
The PARTIES agree to enter into a future Agreement and Conservation Easement that will
further define details related to the transfer of property and maintenance of the wetland
mitigation sites. All wetland mitigation for the PROJECTS will be constructed on the Stage 1
project.

8. MAINTENANCE RESPONSIBILITIES

The PARTIES agree that, in general, financial responsibility for maintenance of the PROJECTS’
components will not deviate from those described in RCW 47.24 and will conform to the “CITY
STREETS AS PART OF STATE HIGHWAYS” guidelines document dated April 30, 1997.
Items which may not be addressed in RCW 47.24 are listed below, along with their planned
maintenance responsibilities:

e Fish passage under 1-405 shall be maintained by the STATE.

e Special seating, as described in the 1-405 Urban Design Criteria, that will be located
along the Northeast 116™ Street corridor in the vicinity of the interchange shall be
maintained by the CITY.

e Traffic signal system at the new half Single Point Urban Interchange shall be operated
and maintained by the STATE.

e Traffic signal system for the intersection at Northeast 116" Street and 120" Avenue
Northeast will be maintained by the CITY after installation, testing and refinement by the
STATE are complete.

e Wall abutment and abutment finishes, planter boxes adjacent to 1-405, and stone
landscapes under freeway structures will be maintained by the STATE.

e Responsibilities related to the wetland mitigation sites shall be generally as described in
Exhibit G, and will be further defined in a future Conservation Easement as noted in
Section 7 of this AGREEMENT.

9. DISPUTES




In the event that a dispute arises under this AGREEMENT, the PARTIES will work
collaboratively toward resolution using the following guidelines at the lowest organizational
level:

9.1 Informal Resolution. The CITY’s Public Works Director and the STATE’s 1-405
Project Director will jointly cooperate to informally resolve any dispute as quickly and
efficiently as possible.

9.2 Written Notice. If unresolved, the CITY’s Public Works Director and the STATE’s I-
405 Project Director shall notify each other in writing of any dispute needing resolution.
They shall meet together with appropriate staff from the CITY and STATE, if any,
within three (3) business days of receiving the written notice in order to resolve the
dispute to the satisfaction of both PARTIES. Each PARTY agrees to compromise to the
fullest extent possible in resolving the dispute in order to avoid delays and minimize
costs.

9.3 Dispute Resolution Panel. If still unresolved, the CITY’s Public Works Director and

the STATE’s 1-405 Project Director shall each appoint a member to a dispute resolution

panel; these two members shall select a third member not affiliated with either PARTY. The
decision made by this panel shall be final and binding on the PARTIES to this

AGREEMENT. The STATE and the CITY shall each pay fifty (50) percent of the costs for

the third member of the dispute resolution panel.

10. EFFECTIVENESS AND DURATION
This AGREEMENT is effective upon execution by both PARTIES and will remain in effect
through December 31, 2014.

11. TERMINATION
This AGREEMENT may be terminated by either PARTY upon one hundred twenty (120)
calendar day’s written notice.

12. AMENDMENT

Either PARTY may request changes in these provisions. Such changes, which are mutually
agreed upon, shall be incorporated as written amendments to this AGREEMENT. No variation
or alteration of the terms of this AGREEMENT shall be valid unless made in writing and signed
by authorized representatives of the PARTIES hereto.

13. VENUE

In the event that either PARTY deems it necessary to institute legal action or proceedings to
enforce any right or obligation under this AGREEMENT, the PARTIES hereto agree that any
such action or proceeding shall be brought in a court of competent jurisdiction situated in
Thurston County, Washington, and only upon exhaustion of the dispute resolution process
outlined in Section 9 of this AGREEMENT.

14. INDEMNIFICATION AND HOLD HARMLESS
The PARTIES agree to the following:

Each of the PARTIES shall protect, defend, indemnify, and save harmless the other PARTY, its



officers, officials, employees, and agents, while acting within the scope of their employment as
such, from any and all costs, claims, judgment, and/or awards of damages, arising out of, or in
any way resulting from, each of the PARTY’S negligent acts or omissions. No PARTY will be
required to indemnify, defend, or save harmless the other PARTY if the claim, suit, or action for
injuries, death, or damages is caused by the sole negligence of the PARTY. Where such claims,
suits, or actions result from the concurrent negligence of the PARTIES, the indemnity provisions
provided herein shall be valid and enforceable only to the extent of a PARTY’S own negligence.
Each of the PARTIES agrees that its obligations under this subparagraph extend to any claim,
demand, and/or cause of action brought by, or on behalf of, any of its employees or agents. For
this purpose, each of the PARTIES, by mutual negotiation, hereby waives, with respect to each
of the other PARTY only, any immunity that would otherwise be available against such claims
under the Industrial Insurance provisions of Title 51 RCW. In any action to enforce the
provisions of this Section, the prevailing PARTY shall be entitled to recover its reasonable
attorney’s fees and costs from the other PARTY. This indemnification shall survive any
termination of this AGREEMENT.

15. GOVERNANCE

This AGREEMENT is entered into pursuant to and under the authority granted by the laws of the
State of Washington and any applicable federal laws. The provisions of this AGREEMENT
shall be construed to conform to those laws.

16. SEVERABILITY

If any provision of this AGREEMENT or any provision of any document incorporated by
reference shall be held invalid, such invalidity shall not affect the other provisions of this
AGREEMENT which can be given effect without the invalid provision, if such remainder
conforms to the requirements of applicable law and the fundamental purpose of this
AGREEMENT, and to this end the provisions of this AGREEMENT are declared to be
severable.

17. ALL WRITINGS CONTAINED HEREIN

This AGREEMENT contains all the terms and conditions agreed upon by the PARTIES to this
AGREEMENT. No other understanding, oral or otherwise, regarding the subject matter of this
AGREEMENT shall be deemed to exist or to bind any of the PARTIES hereto.




IN WITNESS WHEREOF, the PARTIES hereto have executed this AGREEMENT as of the
last date written below:

CITY OF KIRKLAND STATE OF WASHINGTON
DEPARTMENT OF TRANSPORTATION

By By
Dave Ramsay Craig J. Stone
City Manager Urban Corridors Office

Deputy Administrator

Date Date

APPROVED AS TO FORM: APPROVED AS TO FORM:
By (print) By (print)

Signature Signature

Senior Counsel
City Attorney Office of the Attorney General

Date Date



EXHIBIT A
ABBREVIATIONS USED IN EXHIBITS/ GENERAL PROJECT DESCRIPITON AND
LIMITS

Definitions of abbreviations used throughout Exhibits A through G of this AGREEMENT are as
follows:

BNSF: Burlington Northern Santa Fe Railroad
DB: Design-Build

EB: eastbound

I/C: interchange

I/S: intersection

KAC: Kirkland 1-405 Advisory Committee
NB: northbound

SB: southbound

SPUI: single point urban interchange

SR: State Route

USFWS: United State Fish and Wildlife Service
WB: westbound

General elements of the PROJECTS are identified below:

e Add one general purpose lane NB on 1-405 from the Northeast 70" Street exit to the
Northeast 124™ Street exit.

e Add one general purpose lane SB on 1-405 from SR 522 to the existing add lane at the SR
520 1/C.

e The widening described above will widen the existing 1-405 roadway without rebuilding
the Northeast 70" Street, Northeast 85" Street, or Northeast 124™ Street interchanges.
This will result in non-standard lane and shoulder widths on 1-405 through these
interchange areas.

e Reconstruct the existing half-diamond Northeast 116" Street I/C to a half SPUL.

e Provide arterial improvements on Northeast 116™ Street from west of the 120" Avenue
Northeast intersection to the 124™ Avenue Northeast intersection.

e Provide improvements on 120" Avenue Northeast at the Northeast 116™ Street
intersection.

The diagram on the next page visually identifies the general project limits, and the approximate
limits of each Stage:



160th

132nd

124th

116th

85th

10th

STAGE 2

STAGE 1

STAGE 2



EXHIBIT B
COMPONENTS OF STAGES 1 AND 2

Stage 1 major components include, but are not limited to:

1.

10.

11.
12.

13.

14.
15.

16.

Construct one additional general purpose lane on both NB and SB 1-405 between
Northeast 85th Street and Northeast 124th Street, including reconstruction of
mainline structures over Northeast 116™ Street.

Rebuild NB exit ramp from 1-405 to Northeast 116th Street, tying into the existing
ramp termini just south of Northeast 116™ Street.

Realign the Northeast 85" Street SB to WB ramp and modify the existing Northeast
85™ Street to 114™ Avenue Northeast right turn pocket.

Construct wetland mitigation sites for mitigation of both Stage 1 & Stage 2 wetland
impacts.

Rebuild and extend northward, approximately 1300 linear feet, existing noise walls
east of 1-405 at the Northeast 85th on-ramp.

Construct a noise wall south of the existing Northeast 100™ Street pedestrian bridge.
Replace a noise wall panel west of 1-405 south of the Northeast 85" Street
interchange.

Replace approximately 390 linear feet of existing noise wall west of 1-405 and north
of the Northeast 85" Street interchange.

Through coordination between the STATE, the CITY and USFWS the existing fish
barrier at Forbes Creek is being removed. The new fish way and fish-friendly culvert
at the 1-405 crossing will open approximately 3,000 feet of stream habitat up to
Forbes Lake. In addition, the Forbes Lake and feeder tributaries to the lake will
provide additional natural riparian and stream habitat opportunities.

Construct new temporary pedestrian walkway and other pedestrian enhancements on
the north side of Northeast 116™ Street to address pedestrian traffic safety.
Construct various retaining walls.

On the 1-405 Mainline northbound and southbound from approximately Northeast
85" Street to the Northeast 116™ I/C ramps and north of the Northeast 116" Street
I/C, provide landscaping as defined in the 1-405 Urban Design Guidelines. Where
further reconstruction in Stage 2 will occur, temporary seeding will be provided south
of the Northeast 116" I/C.

For wall treatment at the Northeast 116™ 1/C bridge abutment, provide the
architectural elements described in the 1-405 Urban Design Guidelines

Resurface 1-405 between Northeast 85" Street and Northeast 124" Street.
Replacement of damaged noise wall panel southbound on-ramp from Northeast 85th
Street. Wall texture should match adjacent panels.

The STATE acknowledges the importance to the CITY of constructing the
southbound on-ramp at Northeast 116™ Street as soon as possible. As such, the
STATE will make this work a priority should monies become available. The STATE
will endeavor to find ways to add this work within Stage 1 should actual bidding
results provide lower costs than anticipated. This may be accomplished through any
means the STATE finds feasible, including contractual agreements with the selected
design builder.



Stage 2 major components include, but are not limited to:

1.

2.

3.

©

10.

11.
12.
13.

Construct one additional general purpose lane on NB [-405 from Northeast 70" Street to

Northeast 85" Street.

Construct one additional general purpose lane on SB 1-405 from SR 522 to Northeast

124™ Street and from Northeast 85" Street to SR 520.

Finish reconstruction of the Northeast 116" Street I/C to a half-SPUI, including the

reconstruction of the SB on-ramp, arterial widening of Northeast 116" Street and 120"

Avenue Northeast, and including replacement of the BNSF structure on Northeast 116"

Street. Replacement of the BNSF structure is contingent upon execution of an

agreement between the STATE and BNSF.

Construct bike lanes and pedestrian improvements along Northeast 116" Street from

approximately 114th Avenue Northeast to 124" Avenue Northeast.

Construct pedestrian improvements on 120" Avenue Northeast in the vicinity of the

Northeast 116™ Street / 120™ Avenue Northeast intersection.

Provide the architectural elements described in the 1-405 Urban Design Guidelines (wall

treatment, lighting, and pedestrian walkway amenities) at the Northeast 116" Street

interchange.

Provide landscaping as described in the 1-405 Urban Design Guidelines on 1-405

mainline NB and SB in all areas that were not addressed in Stage 1. Complete

landscaping according to the 1-405 Urban Design Guidelines at the Northeast 116™ 1/C,

including the south portion of the interchange.

Construct noise walls on the east side of 1-405 south of the Northeast 70" Street I/C.

ReEIace the existing noise wall located on the west side of 1-405 south of the Northeast
0™ Street 1/C, near the Northeast 60" Street pedestrian bridge.

Construct a noise wall on the east side of 1-405 from approximately the Northeast 80

Street pedestrian bridge to Northeast 83rd Street.

Construct various noise walls outside the CITY’S corporate limits.

Construct various retaining walls.

Resurface 1-405 NB from NE 70" Street to NE 85" Street, and SB from SR 522 to NE

124" and from NE 85" to SR 520.



EXHIBIT C
EXISTING ROADWAY GEOMETRICS

1-405 Mainline
e Four 12 foot wide lanes
e Inside shoulder varies from 4 to 7 feet wide
e Outside shoulder 10 feet wide

Northeast 116" Street
e Four 11 foot wide lanes under 1-405
e Five 11 foot wide lanes east of the 1-405 interchange
e Three 11 foot wide lanes west of 1-405 across 120" Avenue Northeast

120" Avenue Northeast
e Three 11 foot wide lanes north of Northeast 116" Street
e Two 11 foot wide lanes south of Northeast 116" Street



EXHIBIT D
ROADWAY AND PEDESTRIAN IMPROVEMENTS

Stage 1
Roadway Improvements
1-405 Mainline
e Five 12 foot wide lanes
e Inside shoulder 10 feet
e OQutside shoulder 10 feet
116" arterial
e Northeast 116" no change

Pedestrian Improvements

0 The existing sidewalk on the north and south side of Northeast116th Street under
the 1-405 over crossing will be removed as part of the demolition of the mainline
structures. The sidewalk on the south side of Northeast 116™ Street will not be
replaced. The sidewalk on the north side of Northeast 116" Street will be
replaced with an 8 foot wide, ADA compatible, temporary asphalt sidewalk that
will transition to the existing sidewalk on either side of the structure; a 4 foot
wide gravel buffer will be placed between this sidewalk and the roadway. Gravel
will also be installed between the back of the sidewalk and the 1-405 mainline
structure abutment.

o Place gravel between Northeast 116" Street and the 1-405 mainline structure
abutments to the south.

o Construct 10 foot wide sidewalk with ADA ramp at the southeast quadrant of the
northbound 1-405 off-ramp at Northeast 116" Street.

0 Reconstruct the ADA ramp on the north side to align with the signal and south
side ramp; re-stripe the crosswalk to align with these ramps.

o During construction the contractor will maintain pedestrian access through the
construction zone on the north side of Northeast 116™ Street.

Stage 2
Roadway Improvements

o New 5 foot wide bike lanes will be built on Northeast 116" Street between 120"
Avenue Northeast and 124™ Avenue Northeast. Existing bike lanes on Northeast
116™ Street west of 120" Avenue Northeast will be rebuilt and will match into
existing bike lanes.

o Lane widths on all arterial streets will follow current CITY Standard Plans, except
as modified by the details contained in this EXHIBIT. All lane widths on arterial
streets will be 11 feet minimum.

o Curb radius on the southeast corner of the Northeast 116" Street / 120" Avenue
Northeast intersection will be 55 feet. Curb radius at the northeast corner of this
intersection will be 50 feet with tapers. Traffic counts are currently being
performed by the STATE to determine the applicable design vehicle and
appropriate design radius.



o Curb radii on the west side of the Northeast 116™ Street / 120" Avenue Northeast
intersection will be 40 feet in the northwest quadrant and 35 feet in the southwest
quadrant with a tapered curb line design. The STATE understands that pedestrian
movement is important to the CITY at this intersection; the STATE agrees to
continue to work on alternatives to reduce the pedestrian walk distance while still
meeting STATE design requirements within the limited access.

0 The CITY’s Capital Improvement Plan provides for project CST-0060, which will
extend 118" Avenue Northeast south to tie into the Northeast 116" Street
widening improvements that will be constructed in Stage 2. This project is
currently unfunded; however, both the CITY and the STATE recognize that
funding could likely become available as public and private development activity
intensifies. If the CITY receives funding for its project before Stage 2 design is
finalized, the STATE will perform the additional traffic modeling, analysis, and
design necessary to incorporate this new road into the Northeast 116™ Street Stage
2 design.

Pedestrian Improvements

o North side of Northeast 116™ Street: Construct an 8 foot wide sidewalk (from
120™ Avenue Northeast to 124™ Avenue Northeast). Construct a 4.5 foot wide
planter strip between the curb and the sidewalk except under the 1-405 mainline
structure where there will be no planter strip.

o South side of Northeast 116™ Street: Construct a 10 foot wide sidewalk under the
1-405 mainline structures that tapers to an 8 foot wide sidewalk with a 4.5 foot
wide planting strip on the east of the structure that ties into the existing sidewalk
radius at 124™ Avenue Northeast. West of 1-405 but east of 120" Avenue
Northeast, the sidewalk will be 10 feet wide.

0 Northeast 116™ Street / 120™ Avenue Northeast intersection:

= Construct 5 foot wide sidewalk on the east side of 120" Avenue Northeast
both 300 feet north of BNSF right of way and 250 feet south of Northeast
116" Street.

= Construct a 5 foot wide sidewalk with a 4.5 foot wide planting strip on the
west side of 120" Avenue Northeast, 250 feet north of Northeast 116™
Street, matching and tying into the existing 5 foot wide sidewalk.

= Rebuild the 5 foot wide existing sidewalk on the west side of 120"
Avenue Northeast 1000 feet south of Northeast 116" Street to match the
existing 5 foot sidewalk.

o All new sidewalks will be ADA compliant.



EXHIBIT E
AESTHETIC ELEMENT DETAILS

Stage 1

Noise & Retaining Wall Texture- On the community side of new noise walls an Ashlar
Finish will be used.
Community Art - It’s the CITY’s goal to provide aesthetic and artistic treatment where
appropriate to enhance the public experience and to assist in providing a stronger sense of
community identity. A design theme is in place which has undergone specific public
process and some lengthy discussion; it’s gained popular support among the CITY
Council, the Kirkland Advisory Committee, and the Kirkland Cultural Council. For the
current highway Nickel Project, it’s the CITY’s intent to re-use the original art form
liners available from another project to places determined appropriate by the CITY and
STATE. The STATE, through its staff and its corridor-wide Context Sensitive Solutions
Aesthetics Advisory Committee, will assist the CITY in determining all applicable walls
(retaining, noise, and structure abutment walls, etc.), and wall areas for original art
treatment. This information is critical in helping the CITY determine additional costs, if
any, for such work. And, the CITY shall pay additional costs associated with this
substitution, if any apply. The STATE and/or its D-B Contractor will assist to coordinate
the exchange and sharing of form liner molds as specific wall enhancement projects
occur.
Northeast 116™ Street Abutment Texture - The abutment wall will use Ashlar finish
alternating with the 1-405 Rhododendron upsweep standard form, as identified in the I-
405 Urban Design Guidelines, or a substitute wall surface treatment determined by the
City of Kirkland (see below). The ends of the Northeast 116" Street bridge abutments
will have a horizontal pattern treatment.
o The Sound Transit 128" Street Bridge project is constructing original art with
form liners of unique design, the result of a long community-based process. The
CITY is considering agplication of original art form liners between the Ashlar
finish areas at the 116" Street location (among others) from the Sound Transit
128" Street Bridge project. The spaces between the Ashlar treatments are an
agreed, potential location for community art. Coordination with the Sound
Transit 128™ Street Bridge project shall be an expectation for the STATE’s
Design-Build Contractor.
Pedestrian lighting as described in the 1-405 Urban Design Guidelines will be provided
on the north side under the Northeast 116" Street structure. The fixtures will be provided
and installed by the STATE and maintained by the CITY at CITY expense.
Landscaping will be designed and installed as described in the 1-405 Urban Design
Guidelines. The STATE will cooperate and work with the CITY to preserve trees.
Along the mainline, plantings will be informal or natural in appearance and will utilize all
native plantings (a mix of native evergreen and deciduous trees and shrubs).
Roadway lighting will be provided and installed by the STATE.
Bridge Structure will be color stained as described in the 1-405 Urban Design Guidelines.



Stage 2

Right-of-way safety fence, as described in the 1-405 Urban Design Guidelines, will be
provided by the STATE.

Noise & Retaining Wall Texture- On the community side of new noise walls an
Ashlar Finish will be used.
Pedestrian lighting will be provided on the south side under the Northeast 116™
Street structure. The fixtures will be provided and installed by STATE and
maintained by the CITY.
Stone Landscaping- On the south side of Northeast 116™ Street, between the back
of the sidewalk and the abutment face, a stone landscape will be provided.
Seating, as described in the 1-405 Urban Design Guidelines, will be provided on
the south side of the Northeast 116™ Street sidewalk and on the north side just east
and west of the proposed 116" bridge abutment.
Landscaping will be designed and installed as described in the 1-405 Urban
Design Guidelines. The STATE will cooperate and work with the CITY on tree
preservation.
= At the I-405 / Northeast 116" Street 1/C, the landscaping will focus on
accent or street tree planting in informal groupings at the intersections or
on-off ramps that can potentially tie in with adjacent street tree plantings
and provide a sense of entry and accent.
= Stone landscaping under the Northeast 116™ Street bridge will be provided
by the STATE.
The sidewalk will be constructed of color stained concrete, enhanced by a
square/rectangular pattern, as described in the 1-405 Urban Design Guidelines.
Roadway lighting will be provided and installed by the STATE.
Traffic Barrier will be color stained as described in the 1-405 Urban Design
Guidelines.
Right-of-way safety fence, as described in the 1-405 Urban Design Guidelines,
will be provided by the STATE.
The following work will be considered for inclusion in Stage 2 provided funding
is available:
= The Northeast 60" Street and Northeast 80™ Street pedestrian overpasses,
and the Northeast 100" Street Pedestrian/Emergency Access overpass will
be retrofitted to upgrade the structures to aesthetics levels identified by
programmatic context sensitive solutions (CSS) goals in the 1-405 Urban
Design Guidelines, to include: paint, replacement of existing handrails or
chain link rails/cages with new curvilinear handrails, and street name
identification where the structure will support it.
= The Northeast 124™ Street overpass will be reconfigured to provide
pedestrian safe passage and retrofitted to upgrade the structure to
aesthetics levels identified by programmatic CSS goals in the 1-405 Urban
Design Guidelines. Aesthetics improvements to include: paint,
replacement of existing handrails with new curvilinear handrails and street
name identification where the structure will support it. Safety



improvements may require traffic barriers, pedestrian-activated crossings,
and lane re-striping work and reconfigurations.



EXHIBIT F
STORM DRAINAGE DESIGN ELEMENTS - NORTHEAST 116" STREET

Stage 1

Design will include installation of approximately 370 linear feet of 24 inch pipe with
associated drainage structures along the southern edge of Northeast 116th Street.
Improvements will extend from the southeast quadrant of the interchange running west
under the 1-405 main line, and connect to an existing catch basin located under the
southbound bridge. The new conveyance piping will replace an existing open ditch and
constrictive 15 inch pipe segments that are know to cause flooding in this area. Proposed
piping and structures will be located to function with future (Stage 2) alignment
configurations.

Design will replace additional drainage structures in the southeast quadrant of the
interchange to collect runoff from the northbound off-ramp and existing private drainage
facilities lying southeast of the interchange. These structures will connect to the
proposed 24 inch conveyance system at Northeast 116th Street.

The performance goal of the Stage 1 storm drainage improvements on Northeast 116"
Street is to resolve the flooding problems due to pipeline constriction and vegetation
blocking grates within the STATE’S right-of-way. Should the actual design and
construction solution in Stage 1 not resolve this problem, the STATE agrees to meet with
CITY’S engineering and maintenance staff, and to provide a temporary relief for that
period between Stages 1 and 2 (approximately 2007 — 2009). At Stage 2 when the
Northeast 116™ Street interchange will be completed, WSDOT would include and
address final solutions for storm drainage flooding in that stage.

Stage 2

Design will include installation of new drainage structures and lateral piping to function
with roadway improvements along Northeast 116th Street. New drainage structures will
include curb inlets to reduce leaf blockage at the inlet grates. Stage 2 drainage
improvements will connect with the 24 inch trunk line along Northeast 116th Street.



EXHIBIT G
WETLAND MITIGATION SITE DETAILS

Forbes Lake West Site: Forester and Van Alstyne properties (to be acquired by the STATE)
e The STATE agrees to:

(0}

o

(0}

Design a wetland mitigation plan to 100% permit design (such plan shall include
a Maintenance and Monitoring program).

Encumber this property site with a conservation easement providing perpetual
maintenance as a wetland and buffer. Include a provision to allow appropriate
public access and use, such as trails and picnic shelters, which are in keeping with
the wetland functions.

Construct wetland mitigation under Stage 1 design build contract.

Own, maintain and monitor the site for a 10 year ‘establishment’ period. Design
Builder will be responsible for maintenance during the plant establishment period
as outlined in the 1-405, SR520 to SR522 Stage 1 Request for Proposal.
Thereafter the STATE, through funding provided by the 1-405 project, will
continue maintenance until the 10 year establishment is complete. If the CITY’s
development timeline is within the 10 year establishment period, this
AGREEMENT would need to be amended to specify the work needed to be done,
through a coordination and information meeting between the CITY and the
STATE. The cost for such work associated with the new improvements would be
borne solely by the CITY. Establishment requirements and costs for the
PROJECTS wetland mitigation efforts would continue to be borne by the STATE
for those areas not disturbed by the CITY’s new park improvements for the
balance remaining of the 10 year establishment period.

Work with the CITY during the “establishment’ period to accommodate the
CITY’s public access and use plans that are consistent with the wetland mitigation
functions at the site.

Convey ownership of the wetland mitigation site property to the CITY following
the 10 year establishment period, unless the PARTIES agree to an earlier transfer.
Provide annual reports to the CITY’s Parks and Planning Departments. This
annual report should depict the baseline condition including at a minimum field
pictures of how the area is re-vegetated, success rates of planting, and the
appearance of any invasive material on the site. Annual report must also meet the
content requirements of Kirkland Zoning Code 90.55.

To accommodate future use plans, the STATE will not fence mitigation sites.

e The CITY agrees to:

(0]

(0}
(0}

Assume ownership of the wetland mitigation property after the 10 year
‘establishment’ period, or at such time as the CITY’s planned development
requires it, whichever occurs first (to be determined in a future amendment to this
AGREEMENT, see discussion above).

Assume maintenance of the wetland function of the site in perpetuity.

Prior to completion of the 10 year establishment period, if the CITY desires to
make modifications to the wetland mitigation site, the PARTIES will enter into a
separate agreement that defines the work and addresses issues of design,



construction, funding, and maintenance related to the desired modifications. The
CITY will be responsible for obtaining any required permits related to the desired
modifications.

Forbes Lake East Site (currently owned by the CITY’s Parks Department):
e The STATE agrees to:

o

Prepare the wetland mitigation site design plans in conjunction with the CITY’s
Parks Department to accommodate their future use plans. The plans will include
grading and planting that does not preclude future trails, parking and passive
recreation facilities.

Design a wetland mitigation plan to 100% permit design (such plan shall include
a Maintenance and Monitoring program).

Construct wetland mitigation under the Stage 1 design build contract.

Maintain and monitor the site for a 10 year ‘establishment’ period. Design Builder
will be responsible for maintenance during the plant establishment period as
outlined in the 1-405, SR520 to SR522 Stage 1 Request for Proposal. Thereafter
the STATE, through funding provided by the 1-405 project, will continue
maintenance until the 10 year establishment is complete. If the CITY’s
development timeline is within the 10 year establishment period, this
AGREEMENT would need to be amended to specify the work needed to be done,
through a coordination and information meeting between the CITY and the
STATE. The cost for such work associated with the new improvements would be
borne solely by the CITY. Establishment requirements and costs for the
PROJECTS wetland mitigation efforts would continue to be borne by the STATE
for those areas not disturbed by the CITY’s new park improvements for the
balance remaining of the 10 year establishment period.

Work with the CITY during the “establishment’ period to accommodate the
CITY’s public access and use plans that are consistent with the wetland mitigation
functions at the site.

Provide annual reports to the CITY’s Parks and Planning Departments. This
annual report should depict the baseline condition including at a minimum field
pictures of how the area is re-vegetated, success rates of planting, and the
appearance of any invasive material on the site. Annual report must also meet the
content requirements of Kirkland Zoning Code 90.55.

To accommodate future use plans, the STATE will not fence mitigation sites.

The STATE agrees to not increase any size of mitigation area on Forbes Lake
East sites due to any recently located or yet to be found wetlands on this project or
any other public project requiring mitigation.

e The CITY agrees to:

(0]

Grant and convey to the STATE the right of entry upon this property for the
purpose of constructing and maintaining the wetland mitigation site through the
establishment period.

Encumber this property with a conservation easement providing perpetual
maintenance as a wetland and buffer.

Assume maintenance of the wetland functions of the site in perpetuity.



0 Prior to completion of the 10 year establishment period, if the CITY desires to
make modifications to the wetland mitigation site, the PARTIES will enter into a
separate agreement that defines the work and addresses issues of design,
construction, funding, and maintenance related to the desired modifications. The
CITY will be responsible for obtaining any required permits related to the desired
modifications.
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